CLARK*NEXSEN

April 3,2014 Henderson County

Henderson County

1 Historic Courthouse Square
Suite 5

Hendersonville, NC 28792

Attn: Mr. John Mitche@

Re: 6™ Avenue Interdisciplinary facility
Dear Mr. Mitchel,

Clark Nexsen is pleased to present you with this proposal as an amendment to our current agreement dated January 6, 2014,
This proposed amendment will be formalized utilizing the attached G802-2007 document. The scope presented in this letter
shall be documented within our current agreement as Exhibit B. Based on our conversations over the last few weeks, the
documents provided by the City of Hendersonville, and Henderson County, we understand the scope of the project to be as
follows:

A. Provide programming for a new ~60,000 square feet interdisciplinary facility to be located on a | acre site
adjacent to the Pardee Hospital Campus at 747 6™ Avenue West. Our preliminary understanding of the program
elements include an educational type facility that will house Allied Health programs including Registered
Nursing, Physical Therapy, Pharmacy, Physician Assistant and Master in Business Administration. There is
potential that medical office space would be included in the building. The primary occupants of the building
could include, Blue Ridge Community College, Wingate University, and Henderson County Hospital
Corporation. All of the above noted items will be confirmed during the programming phase of the project. This
facility is not intended to be an Institutional Occupancy building and is considered for purposes of this proposal to
be a higher educational type building with very limited (2 or less) wet lab environments.

B. Clark Nexsen shall provide Architectural, Structural, Mechanical, Electrical, Plumbing, Fire protection,
traditional Civil engineering and zoning compliant landscaping for the new facility in accordance with the
previously agreed upon contract.

C. It is our understanding that no additional parking will be provided on the 1 acre parcel and shared parking will be
provided on the Pardee Campus. We are not including any parking design outside of the | acre lot.

D. Attached to this letter is a preliminary schedule based on our undmablished in the
agreement between all parties. It is critical that the owner and design team work together to achieve these dates.
Based on this preliminary schedule, the delivery method for the project will require early site and possibly early
foundation/steel packages. This will require a Construction Manager at Risk (CMR) delivery. Clark Nexsen will
assist in the procurement process for the CMR. This will need to take place no later than the completion of
Schematic Design.

E. All owner required items indicated in our current agreement shall be provided to Clark Nexsen including but not
limited to final geotechnical reports, recordable survey in CAD format, hazardous material report, hazardous
material abatement design and air monitoring, etc. Clark Nexsen is not responsible for any environmental
engineering within this modification to our agreement.
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F. Attached to this letter is a conceptual budget based on the current information available to Clark Nexsen. As the
project progresses we will vet the budget against the scope and provide appropriate direction to the County. The
current construction budget is $13, 225,000, with an owner contingency of $661, 244,

G. We are assuming that project will not seek LEED certification and have not included any associated design or
LEED administration fees associated with this project. Clark Nexsen has an extensive history of providing LEED
certified projects. Should the County wish to seek this certification we can discuss how best to deliver your
desired objectives.

For the above noted items we propose a fee of One Million Two Hundred Fifteen Thousand ($1,215,000) dollars. We have
attached ATA document G802-2007 that will amend our current agreement.

Thank you again for the continued opportunity to work with you and Henderson County. After you have had a chance to
review this document, please do not hesitate to contact me to discuss this further.

Sincerely,

Clark Nexsen, Inc.
L B
Chadwick S. Roberson, AIA

Managing Principal




