North Carolina
Department of Administration

Roy Cooper, Governor State Construction Office
Machelle Sanders, Secretary Latif Kaid, P.E., Director

February 6, 2019
Ms. Michelle Brock :
South Piedmont Cormmunity College
P.O. Box 126
Polkton, NC 28135-0126

RE:  South Piedmont Community College
Tyson Family Center for Technology Renovation
SCO ID# 16-16247-02A

Dear Ms. Brock:

Returned herewith are (3) copies of approved updated construction contract documents for the above referenced
project. One copy has been retained for our files. Please make the necessary further distribution.

Please schedule a pre-construction conference with the SCO monitor who is:

Monitor: Steven Sandifer
Phone No.: 919-614-6773
E-Mail Address: steven.sandifer@doa.nc.gov

___Sincerely,
“han T 5

Joanne Kurtz
Contract Coordinator
Administrative Assistant

Enclosures

cc: - Dr. Maria Pharr
- Victor Stephenson
- Steven Sandifer

- Thomas Gragnano, Morris-Berg Architects
- Edison P. Cassels, Edison Foard Construction Services, Inc.

Mailing Address: Telephone (919) 807-4100 Location:
1307 Mail Service Center Fax (919) 807-4110 301 N. Wilmington St., Ste. 450
Raleigh, N.C. 27699-1307 State Courier #56-02-01 Raleigh, North Carolina 27601

An Equal Gpportunity/Affirmative Action Employer



FORM OF CONSTRUCTION CONTRACT
(ALL PRIME CONTRACTS)

THIS AGREEMENT, made the ELEVENTH day of JANUARY in the year of 2019 by
and between Edison Foard Construction Services, Inc. hereinafter called the Party of the
First Part and the State of North Carolina, through the Trustees of South Piedmont
Community College, hereinafter called the Party of the Second Part.

WITNESSETH:

That the Party of the First Part and the Parly of the Second Part for the
consideration herein named agree as follows:

1. Scope of Work: The Party of the First Part shall fumish and deliver all of the
materials, and perform all of the work in the manner and form as provided by the following
enumerated plans, specifications and documents, which are attached hereto and made a
part thereof as if fully contained herein: advertisement; Instructions to Bidders; General
Conditions; Supplementary General Conditions; specifications; accepted proposal;
contract; performance bond; payment bond; power of attorney; workmen's compensation;
public liability; property damage and builder's risk insurance cettificates; approval of
atltocrlney general; certificate by the Office of State Budget and Management, and drawings,
titled:

South Piedmont Community College — Tyson Family Center for Technology —
SCO 1D # 16-16247-02A

Consisting of the following:  See: Attachment A — Drawing List
See: Attachment B - Specifications Table of Contents

and the following addenda:

Addendum No 01 Dated: 11/08/18

Addendum No 02  Dated: 11/21/18
Addendum No 03  Dated:  11/29/18
AddendumNo 04  Dated: 12/03/18

Addendum No 05 Dated 12/10/18
(Post Bid — See Attachment C)

2. That the Party of the First Part shall commence work to be performed under this
agreement on a date to be specified in a written order of the Party of the Second Part and
shall fully complete all work hereunder within Three Hundred Thirty (330) consecutive
calendar days from said date. For each day in excess thereof, liquidated damages shali be
as stated in Supplementary General Conditions. The Party of the First Part, as one of the
considerations for the awarding of this contract, shall furnish to the Parly of the Second
Part a construction schedule setting forth planned progress of the project broken down by
the various divisions or part of the work and by calendar days as outlined in Article 14 of
the General Conditions of the Contract.



3. The Party of the Second Part hereby agrees to pay to the Party of the First Part
for the faithful performance of this agreement, subject to additions and deductions as
provided in the specifications or proposal, in lawful money of the United States as follows:
Six million, one hundred twenty-six thousand, three hundred fifty-seven and 00/100
($6,126,357.00).

Summary of Contract Award:

Base Bid $5,883,000.00
Alternate 01 $36,700.00
Alternate 04 . $90,000.00
Alternate 05 $83,900.00
Alternate 06 $14,300.00
Alternate 08 $8,200.00
Post Bid (Add. 5) $10,257.00

Total $6,126,357.00

Unit Prices and Allowances per the Form of Proposal dated August 28, 2018

4. In accordance with Article 31 and Article 32 of the General Conditions of the
Contract, the Parly of the Second Part shall review, and if approved, process the Party of
the First Party's pay request within 30 days upon receipt from the Designer. The Party of
the Second Part, after reviewing and approving said pay request, shall make payments to
the Party of the First Part on the basis of a duly certified and approved estimate of work
performed during the preceding calendar month by the First Party, less five percent (5%) of
the amount of such estimate which is to be retained by the Second Party until all work has
been performed strictly in accordance with this agreement and until such work has been
accepted by the Second Party. The Second Party may elect to waive retainage
requirements after 50 percent of the work has been satisfactorily completed on schedule as
referred to in Article 31 of the General Conditions.

5. Upon submission by the First Party of evidence satisfactory to the Second Party
that all payrolls, material bills and other costs incurred by the First Party in connection with
the construction of the work have been paid in full, final payment on account of this
agreement shall be made within thirty (30) days after the completion by the First Party of all
work covered by this agreement and the acceptance of such work by the Second Pariy.

6. It is further mutually agreed between the parties hereto that if at any time after
the execution of this agreement and the surety bonds hereto attached for its faithful
performance, the Second Party shall deem the surety or sureties upon such bonds to be
unsatisfactory, or if, for any reason, such bonds cease to be adequate to cover the
performance of the work, the First Party shall, at its expense, within five (5) days after the
receipt of notice from the Second Party so to do, furnish an additional bond or bonds in
such form and amount, and with such surety or sureties as shall be satisfactory to the
Second Party. In such event no further payment to the First Party shall be deemed to be
due under this agreement until such new or additional security for the faithful performance
of the work shall be furnished in manner and form satisfactory to the Second Pariy.

7. The Party of the First Part attest that it and all of its subcontractors have fully
complied with all requirements of NCGS 64 Article 2 in regards to E-Verification as required
by Section 2.(c) of Session Law 2013-418, codified as N.C. Gen. Stat. § 143-129()).



IN WITNESS WHEREOF, the Parties hereto have executed this agreement on the
day and date first above written in FOUR (4) counterparts, each of which shall without proof
or accounting for other counterparts, be deemed an original coniract.

Witness: Ebison g&kb Covstrucriosd SeRVILES, [ne
Contractor: (Trade or CorporateName)

BY: _Z4 g st

(Proprietorship or Partnership) L~

Title: RESI ENT
Atmoraﬂon) .
By: l : @ M

(Owner, Partner, or Corp. Pres. or Vice Pres. anly)
Title:

(Corp. Set. or Asst. Sec. only)

The State of North Carolina through*

(CORPORATE SEAL) N HT\WLUE}Jh QQUQ(J(J

(Agency, Department or Institution)

Witness;

- Chvost, O ddD ay: 1 I Clalke sk
0 v Titie: \1Ca Profidoit o Sivakc Qrd
Onvin, Mouton




APPROVAL OF THE ATTORNEY GENERAL

APPROVED AS TO FORM
JOSHUA H, STEIN, ATTORNEY GENERAL

M//

Deputy Attorney eral

The 6" day of February 2019



