North Carolina
Department of Administration

Roy Cooper, Governor State Construction Office

Machelle Sanders, Secretary Latif Kaid, P.E., Director

November 9™, 2018
Ms. Michelle Brock
Vice President of Finance and Administrative Services/CFO
5015 Mail Service Center
Caswell Building
Raleigh, NC 27699-5015

RE:  South Piedmont Community College
Multi-Purpose/STEM Building
SCO ID# 07-07352-03A

Dear Ms. Brock:

Returned herewith are (3) copies of approved updated construction contract documents for the above referenced
project. One copy has been retained for our files. Please make the necessary further distribution.

Please schedule a pre-construction conference with the SCO monitor who is:

Monitor: Steven Sandifer
Phone No.: 919-614-6773
E-Mail Address: Steven.Sandifer@doa.nc.gov

Any questions during construction should be directed to the monitor.

Sincerely,

Ryan Strickland

Contract Coordinator
Enclosures

cc: - William Truett
- Victor Stephenson
- Steve Sandifer
- Thomas Gragnano, Morris-Berg Architects
- Robert Hall, Clancy & Theys Construction Company

Mailing Address: Telephone (919) 807-4100 Loeation:
1307 Mail Service Center Fax (919) 807-4110 301 N. Wilmington St., Ste. 450
Raleigh, N.C. 27699-1307 State Courier #56-02-01 Raleigh, North Carolina 27601

An Equal Opportunity/Affirmative Action Employer



FORM OF CONSTRUCTION CONTRACT
(ALL PRIME CONTRACTS)

THIS AGREEMENT, made the TWENTY-SIXTH day of OCTOBER in the year of
2018 by and between Clancy and Theys Construction Company_ hereinafter called the
Party of the First Part and the State of North Carolina, through the Trustees of South
Piedmont Community College, hereinafter called the Party of the Second Part.

WITNESSETH:

That the Party of the First Part and the Party of the Second Part for the
consideration herein named agree as follows:

1. Scope of Work: The Party of the First Part shall furnish and deliver all of the
materials, and perform all of the work in the manner and form as provided by the following
enumerated plans, specifications and documents, which are attached hereto and made a
part thereof as if fully contained herein: advertisement; Instructions to Bidders; General
Conditions; Supplementary General Conditions; specifications; accepted proposal;
contract; performance bond; payment bond; power of attorney; workmen's compensation;
public liability; property damage and builder's risk insurance certificates; approval of
atltorney general; certificate by the Office of State Budget and Management, and drawings,
titled:

South Piedmont Community College — Multipurpose/STEM — SCO ID # 07-07352-03A

Consisting of the following: ~ See: Attachment A — Drawing List
See: Attachment B - Specifications Table of Contents

and the following addenda:

Addendum No 01 Dated: 08/03/18

Addendum No 02 Dated: 08/20/18
Addendum No 03  Dated; 08/23/18

Addendum No 04 09/17/18
(Post Bid Negotiations)

2. That the Party of the First Part shall commence work to be performed under this
agreement on a date to be specified in a written order of the Party of the Second Part and
shall fully complete all work hereunder within Four Hundred Fifty-Six (456) consecutive
calendar days from said date. For each day in excess thereof, liquidated damages shall be
as stated in Supplementary General Conditions. The Party of the First Part, as one of the
considerations for the awarding of this contract, shall furnish to the Party of the Second
Part a construction schedule setting forth planned progress of the project broken down by
the various divisions or part of the work and by calendar days as outlined in Article 14 of
the General Conditions of the Contract.



3. The Party of the Second Part hereby agrees to pay to the Party of the First Part
for the faithful performance of this agreement, subject to additions and deductions as
provided in the specifications or proposal, in lawful money of the United States as follows:
Eighteen million, seven hundred ten thousand, two hundred fifty five and 00/100
($ 18,710,255.00).

Summary of Contract Award:

Base Bid $19,295,000.00

Alternates $0.00

Post Bid Negotiations (-)$584,745.00 (See Attachment “C"
Total $18,710,255.00

Unit Prices and Allowances per the Form of Proposal dated August 28, 2018

4. In accordance with Article 31 and Article 32 of the General Conditions of the
Contract, the Party of the Second Part shall review, and if approved, process the Party of
the First Party's pay request within 30 days upon receipt from the Designer. The Party of
the Second Part, after reviewing and approving said pay request, shall make payments to
the Party of the First Part on the basis of a duly certified and approved estimate of work
performed during the preceding calendar month by the First Party, less five percent (5%) of
the amount of such estimate which is to be retained by the Second Party until all work has
been performed strictly in accordance with this agreement and until such work has been
accepted by the Second Party. The Second Party may elect to waive retainage
requirements after 50 percent of the work has been satisfactorily completed on schedule as
referred to in Article 31 of the General Conditions.

5. Upon submission by the First Party of evidence satisfactory to the Second Party
that all payrolls, material bills and other costs incurred by the First Party in connection with
the construction of the work have been paid in full, final payment on account of this
agreement shall be made within thirty (30) days after the completion by the First Party of all
work covered by this agreement and the acceptance of such work by the Second Party.

6. It is further mutually agreed between the parties hereto that if at any time after
the execution of this agreement and the surety bonds hereto attached for its faithful
performance, the Second Party shall deem the surety or sureties upon such bonds to be
unsatisfactory, or if, for any reason, such bonds cease to be adequate to cover the
performance of the work, the First Party shall, at its expense, within five (5) days after the
receipt of notice from the Second Party so to do, furnish an additional bond or bonds in
such form and amount, and with such surety or sureties as shall be satisfactory to the
Second Party. In such event no further payment to the First Party shall be deemed to be
due under this agreement until such new or additional security for the faithful performance
of the work shall be furnished in manner and form satisfactory to the Second Party.

7. The Party of the First Part attest that it and all of its subcontractors have fully
complied with all requirements of NCGS 64 Article 2 in regards to E-Verification as required
by Section 2.(c) of Session Law 2013-418, codified as N.C. Gen. Stat. § 143-129()).



IN WITNESS WHEREOF, the Parties hereto have executed this agreement on the

day and date first above written in __four (4) counterparts, each of which shall without
proof or accounting for other counterparts, be deemed an original contract.

Witness: Clancy & Theys Construction Company
Contractor ,grade or Corporate Name)
By: /75 %’d//// A
(Proprietorship or Partnership) Robert W. Hall

Title: Vice President

(Owner, Partner, or Corp. Pres. or Vice Pres. only)

Attest: (Corporation)}{/
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GAnuint Avaive, Nor U (4




APPROVAL OF THE ATTORNEY GENERAL

APPROVED AS TO FORM
JOSHUA H, STEIN, ATTORNEY GENERAL

V0

7~
Deputy Attorney General

The 9" day of November 2018



